
NOTICE 

 

The SF 089 South Manhattan Guardrail project has been 

pulled from  

the August 29, 2013 Letting. 

 

CONTRACT NO - 14813 

PROJECT NO – HSIP 288-1(5)4 

UNIFORM NO - 6692000 

CALL NO - 203 

 

The project is tentatively planned to be re-advertised in 

the winter of  

2014.  Contractors who have ordered the bid package/plans 

will not be  

charged at this time, but will have to submit a new order 

when the  

project is re-advertised. 

 
AUGUST 29, 2013 BID LETTING  

 
201 - BRIDGE DECK REHAB/REPAIR 11 

*****************************************************************************

************** 

Addendum: 

Submitted: Thu, 02-Sep-2013 15:08 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information:   

ADDENDUM    

To download the addendum bid file, click here:  BID FILES 

*****************************************************************************

************** 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Mon,19-Aug-2013 9:13 MDT 

The linked boring log is included in this project: 

LOGS OF BORING 

*****************************************************************************

************** 

-1- 

Submitted: Thu, 08-Aug-2013 17:41 MDT 

Company: Penhall Company 

Contact:  Eric Blackburn 

Question: 

Please provide the full set bridge as-builts. 

Answer:  

Submitted: Fri, 09-Aug-2013 15:49 MDT 

ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-29_2013/201_BRIDGE_DECK_REHAB_REPAIR_11/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-29_2013/201_BRIDGE_DECK_REHAB_REPAIR_11/_UPDATED_081613_LOGS_OF_BORING.PDF


The files linked below represent the as-built drawings for the structures.  

MDT provides them for informational  

purposes only. They do not include drawings for modifications to the 

structures, such as joint replacements  

and guardrail revisions and may not completely represent current conditions.  

Thus, some of the information  

contained in these documents may be out of date or not applicable with regard 

to the advertised project.  The  

contractor should not rely solely on the as-built drawings provided for 

bidding purposes nor does any data in  

these files supersede the data in the contract documents.   AS-BUILTS 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Thu, 15-Aug-2013 11:02 MDT 

Company: Macon Supply 

Contact:  Jeff Monaco 

Question: 

The schedule of items lists the geogrid as uniaxial but the specification in 

the special provisions reads more  

like a biaxial.  Will you clarify which type of geogrid. 

Answer:  

Submitted: Fri, 19-Aug-2013  9:15 MDT 

All geogrid referenced in the schedule of items and plan summary frames 

should be described as biaxial.   

Bid item #622 010 082 Geogrid - Uniaxial will be deleted from the Schedule of 

Items and Bid #622 610 000 

 - Geogrid - Biaxial will be added by addenda. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Thu, 22-Aug-2013 16:07 MDT 

Company: Porter Yett Co 

Contact:  Chris Gingrich 

Question: 

1)   Item 411011048, Micro Milling, shows up in the summary on plan sheet 3 

of 14.   

There is a reference to the Detail Sheets.  I don't see Micro Milling 

anywhere on the detail sheets.   

Is there some clarification on this please.   

2)   Are there any specifications that the Micro Milling machine needs to 

meet involving tooth spacing or weight, etc.? 

Answer:  

Submitted: Mon,26-Aug-2013 10:46 MDT 

SURFACE TOLERANCE FOR FLEXIBLE PAVEMENT 

Construction Requirements.  Construct the plant mix surfacing to provide a 

completed surface that meets the  

smoothness requirements listed in the Contract, including Supplemental 

Specification 401.03.23 B.   

Pavement sections not meeting these tolerances will require corrective 

action, e.g. micro-milling with a cutting  

head having maximum ¼-inch tooth spacing, diamond grinding or other approved 

method.  Perform all corrective  

work at the Contractor’s expense. 

_____________________________________________________________________________

_______________ 

-4- 

ftp://ftp.mdt.mt.gov/contract/contractors/6837 BRIDGE DECK REHAB/


Submitted: Fri, 23-Aug-2013 15:55 MDT 

Company: Sletten Construction 

Contact:  Chad Mares 

Question: 

For the Revise Bridge Rail-Concrete Barrier item, is the rebar for the 

revised rail included in that bid item or is it paid  

for under reinforcing steel - epoxy? 

Answer:  

Submitted: Mon, 26-Aug-2013 10:00 MDT 

For all of the Revised Bridge Rail - Concrete Barrier items, include the 

furnishing and placing of new reinforcing steel  

in the unit price bid for Revised Bridge Rail - Concrete Barrier. 

_____________________________________________________________________________

_______________ 

-5- 

Submitted: Mon, 26-Aug-2013 09:17 MDT 

Company: Mountain West Holding Company 

Contact:  Keith Johnston 

Question: 

Could you please add the bid items for Traffic Control Crossover and Traffic 

Control - Two Way Traffic.  

Special Provision 49 states how these items will be paid but there are 

currently no bid items listed. 

Answer:  

Submitted: Tue, 27-Aug-2013 15:46 MDT 

Special Provision No. 47, CROSSOVER CONSTRUCT, MAINTAIN AND CLOSE, and 

Special Provision No. 48, CROSSOVER  

CONSTRUCT, MAINTAIN AND REMOVE are for crossover traffic control payment.  

Traffic Control Devices required  

for crossover construction, maintenance, removal and closures are incidental 

to the applicable Crossover bid  

item.  All remaining traffic control is to be paid under Item Number 618 030 

005 – TRAFFIC CONTROL DEVICES CB.  

 

Special Provision No. 49. CROSSOVER TRAFFIC CONTROL is hereby deleted from 

this contract. 

 

 
202 - AUGUSTA - NORTH 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Wed, 28-Aug-2013  9:05 MDT  

Special Provision #14 – North Fork of the Sun River Bridge Detour – D.  

Measurement and Payment – Change  

the following sentence:  “Payment will be made under the bid item Single Use 

Signs” to  “Payment will be made  

under the bid item Traffic Control – Lump Sum.”  

*****************************************************************************

************** 

 

-1- 

Submitted: Tue, 13-Aug-2013 14:01 MDT 

Company: Intermountain Slurry Seal, Inc 

Contact:  Bryan Warner 



Question: 

Is the use of truck mounted machines going to be accepted for use on the 

project, or Continous paver only? 

Answer:  

Submitted: Tue, 20-Aug-2013 15:47 MDT 

Truck mounted machines are not acceptable.  Only continuous pavers may be 

used for this project. 

 

 
203 - SF089 S MANHATTAN GUARDRAIL, STRIP 

*****************************************************************************

************** 

NOTICE 

The SF 089 South Manhattan Guardrail project has been pulled from the August 

29, 2013 Letting. 

 

CONTRACT NO - 14813 

PROJECT NO – HSIP 288-1(5)4 

UNIFORM NO - 6692000 

CALL NO - 203 

 

The project is tentatively planned to be re-advertised in the winter of 2014.  

Contractors who have ordered the  

bid package/plans will not be charged at this time, but will have to submit a 

new order when the project is  

re-advertised. 

*****************************************************************************

************** 

 
204 - 2003-SIGNING/GUARDRAIL-RAVALLI CO 

 

No Questions at this time. 

 

 
205 - UNDERPASS REPAIR - 10M N WYE JCT 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Tue, 27-Aug-2013 9:00 MDT 

The CBC Stiffener Detail plan sheets were inadvertently not included in the 

.pdf plans available on the MDT  

Contracting/Consulting web page.  We apologize for the error.  They can be 

found through the following link: 

CBC STIFFENENER DETAILS 

*****************************************************************************

************** 

-1- 

Submitted: Thu, 22-Aug-2013 16:35 MDT 

Company: Mark Buck Construction, Inc. 

Contact:  Mark Buck 

Question: 

Are drawings and / or details available to show: 

(1) Adhesive anchor system locations 

(2) Locations and installation of structural steel stiffeners 

Answer:  

ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-29_2013/205_UNDERPASS_REP-10M_N_WYE_JCT/_PLANS_CBC_STIFFENER_DETAILS.PDF


Submitted: Mon, 26-Aug-2013 15:45 MDT 

Adhesive anchor system: 

-The adhesive anchors are only needed for the end beam stiffener, as 

described in Special Provision 25  

Adhesive Anchor System. 

-On sheet 1 of 2 of the CBC plans, Section A-A shows the anchors and a 

maximum spacing of 24" O.C. is required. 

-On sheet 1 of 2 of the CBC plans, the Detail of End Beam Connection to 

Headwall is the detail for the adhesive  

anchor system. 

 

Structural steel stiffeners: 

-On sheet 1 of 2 of the CBC plans, the Plan View shows the stiffener 

locations.  The first stiffener from the end  

occurs approximately 4 ft from the end of the pipe; the remaining five 

stiffeners are spaced approximately 3 ft O.C. 

-On sheet 2 of 2 of the CBC plans, it shows that one end of the stiffener 

will connect to the concrete footing and the  

other end will connect to the end beam. 

-For the stiffener/concrete footing connection, a detail for this connection 

is shown in the Rib Stiffener Footing and  

Concrete Liner detail on sheet 2 of 2. 

-For the stiffener/end beam connection, details are shown in Section B-B and 

C-C on sheet 2 of 2 and in the Detail  

of Rib Stiffener Connection to End Beam on sheet 1 of 2. 

 

Also, an important note that contractors should be aware of: 

CBC will go out to do the measurements at the stiffener locations and provide 

that information to the contractor.   

Coordination will be needed for this.  The contractor will need to have the 

repair area of the underpass fully cleared  

of all existing soil and debris at the time of CBC's visit for the 

measurements.  Plots of the shape measurements  

will be provided in PDF and CAD formats. 

      

 


